April 03, 2019

118661- PUSD Bus Lane Improvements
CONSTRUCTION COST ESTIMATE
(100% Plans )

Est Unit Total
Quant. [Units Price Price
IMPROVEMENTS - BASE BID

1 |Traffic Control 1| LS $2,000.00 $2,000
2 |Clear & Grub 1| LS $1,500.00 $1,500
3 | Sawcut & Remove Existing Curb and Gutter 75 | LF $4.00 $300
4 |Sawcut & Remove Existing Sidewalk 302 | SF $5.00 $1,510
5 |Remove Existing Storm Drain Pipe 3| LF $50.00 $150
6 |Remove Existing Iron Fence 96 | LF $10.00 $960
7 |Remove Existing Irrigation System 1| LS $750.00 $750
8 |Install Type 'A' Catch basin, MAG 530 1| EA $4,500.00 $4,500
9 |A.C. Pavement (3" A.C.on 6" A.B.C) 1,196 | SY $100.00 $119,600
10 |6" (Type 'A’) Vertical Curb & Gutter, MAG 220 575 | LF $45.00 $25,875
11 6" (Type 'A’) Single Curb, MAG 222 450 | LF $35.00 $15,750
12 |Concrete Sidewalk 4" (MAG SD 230) 4,248 | SF paid by others
13 |Concrete Sidewalk 9"(MAG SD 230) 193 | SF paid by others
14 |Sidewalk Ramp 109 | SF $20.00 $2,180
15 |Valley Gutter, MAG 240 129 | SF $14.00 $1,806
16 |lron Fence 532 | LF paid by others
17 |6'Iron Gate 2| EA paid by others
18 |Install Sign 4 | EA $400.00 $1,600
19 |Install Irrigation System 1| LS paid by others
20 |Install 3/4" Minus Gravel, w/Weed Barrier 61  CY $50.00 $3,050
21 |Reseed Grass 1| LS $250.00 $250
22 |Gravel Bags 1| LS $250.00 $250

Improvements Subtotal $182,031

Contingency of 10% $18,203

Improvements Base Bid Subtotal $200,234

The quantities for this cost estimate are based on the Woodson Engineering Plans for this project dated 3/01/19.

The unit rates are based on our past experience managing similar, recent construction projects in Northern Arizona.

The totals presented herein represent our best judgement. However, since so many aspects of the costs

are beyond our control, the actual contractors' bids may very considerably from this estimate.
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